



Request for Proposal for

Technical Services for the Preparation of Detailed Project Report and assisting GMDC in implementation of suggested project strategies for two Coal Mining Projects of GMDC in Odisha, India

Corrigendum -02

Prebid Response and Clarifications

Gujarat Mineral Development Corporation Limited

Khanij Bhavan, 132-Ring Road, Gujarat University Ground, Vastrapur, Ahmedabad- 380052

22nd Feb 2024

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
1	5.1. PreQualification Criteria (i)	The Bidder shall be any firm or body corporate either Indian registered subsidiary / Sister concerns of foreign firm OR foreign firm registered in foreign country under respective laws of country of origin and having the approvals and permissions required under law to conduct business in India. If it is either Indian registered subsidiary/ Sister concerns of foreign firm, then it should be either Limited Liability Partnership firm registered under LLP act or a Company under the India Companies Act 1956/2013.	Indian companies possess extensive experience & expertise in preparing DPRs for similar / larger projects, ensuring deep understanding of local landscape & requirements and regulatory environment. The presence of qualified Indian companies offering services for DPR preparation aligns with the "Make in India" initiative of Hon'ble Prime Minister of India, for fostering domestic talent and knowledge base. Participation by Indian companies in the said tender will facilitate quicker communication, smoother project execution and better coordination with the stakeholders which will lead to more efficient project development and completion. Additionally, we would like to draw your attention to Page 6 of 8 the Modi-led Government's commitment to bolster the 'Make in India' policy. This initiative aims to promote domestic manufacturing and the production of goods and services within India, ultimately boosting national income and fostering job creation. In connection with this, please refer to Order No. P45021/2/2017-PP (BE-II) dated 16.09.2020 published by DPIIT, GoI, titled "Public Procurement (Preference to Make in India), Order 2017 – Revision (Annexure III).	<p>The objective of this assignment is not limited to DPR preparation but also includes undertaking Geological resource estimations, geotechnical study, Development of revised Mine Plan and Schedule, developing site manpower plan and infrastructure plan , cost estimations with accuracy akin to bankable document, financial and risk analysis , preparing operation readiness plan with best in class safety and operation plan benchmarked to global best practices. The scope also included Performance Monitoring Mechanism (PMM) consisting of KPIs for monitoring and support with seconded Owners Engineer (OE) to guide implementation of Mining Scheme. Please refer to clause 1 of section II of the RFP.</p> <p>The Objective is to get technical assistance of global firm who can help GMDC adopting global best practices and at par with global benchmarking with RFP. Therefore, RFP conditions remain unchanged.</p>
2	3. Support		GMDC to clarify: The list of all study Reports (Geological Reports, Mining Plans, EIA,EMP, Mining lease documents etc.) , information and documents	GMDC shall provide all study reports (Geological Reports, Mining Plans, EIA, EMP, Mining lease document) to successful Bidder only.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
	from GMDC		<p>pertaining to both coal Projects as available with GMDC</p> <p>This will assist bidders in comprehending the project's current status, enabling them to factor in their consultancy fees for both packages accordingly.</p>	
3	5.2. Technical Score Criteria A.1	<p>Type of Scope: Preparation of Detailed Project Report (DPR) / Feasibility Report / for Coal Mining Projects at the locations specified below.</p> <p>Location of Coal Mine: Australia/ South Africa/ Indonesia</p> <p>Type of Client: Government owned firm/ Private sector registered firm.</p>	<p>Baitarani West and Burapahar Coal Blocks are located in India's Gondwana Basin which have undergone exploration and reserve estimation based on United Nations Framework Classification (UNFC) / guidelines, which are being followed in India. On the contrary, exploration in Australia, South Africa, and Indonesia typically adhere to the JORC Code (Joint Ore Reserves Committee Code). This clearly highlights the difference in Ore / Mineral reporting standards between India and the three mentioned countries. As we prepare the DPR (Detailed Project Report) according to UNFC guidelines as followed in India, it is crucial to prioritize selection of a Page 7 of 8 Consultant having knowledge of UNFC assumptions, regulations, policies, market dynamics, local conditions, and legal obligations within India. Their expertise will ensure a compliant and effective DPR tailored to the Indian conditions. The Detailed Techno Economic Assessment Report of Coal / Lignite projects may also be considered by GMDC . As such, Inclusion of Detailed Techno - Economic Feasibility Report (TEFR) for Coal in the "Type of Scope" as such reports also comprise of Technical,</p>	<p>RFP clearly states resource estimates using the Indian Mineral Industry Code (2019) (IMIC) or the United Nations Framework Classification for Resources (2019) (UNFC).</p> <p>Please note that preparation of Detailed Project Report/ Feasibility Study is considered as necessary experience because it involves preparing bankable document having 90% to 95% accuracy and detailed proposal on mining scheme. Please note, the Techno- Economic analysis lacks such accuracy and detail.</p>

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			Economic and Financial aspects of the Mining project and India in the "Location of Coal Mine" should be permitted / considered by GMDC.	
4	5.2. Technical Score Criteria A.2	<p>Type of Scope: Development of Project Performance Monitoring Mechanism / Deputation as Owner's Engineer / Work Plan Supervision/ development of Operation Readiness Plan Type of Client: Government owned firm/ Private sector registered firm. Sector: The work must relate to Coal Mining only.</p> <p>Engagement: Completed work shall be considered eligible for assigning marks. • Relevant portion of Work Order / contract and Client completion certificate to be submitted as evidence. • Different projects (with separate Work Orders / Purchase Orders and separate scope) with the same client can be cited as separate projects. In case the Bidder is a foreign firm then documents other than English language should be accompanied by a</p>	<p>Post de-allocation of 204 Coal blocks by Hon'ble Supreme Court in the year 2014, there are very few coal blocks which are currently in operation under MDO route. Further, the Independent Engineer (I.E) / Owner's Engineer is yet to be appointed in many of such operative coal mines under MDO route. In fact, till date, only few IE have been appointed by Govt. companies / Private sector registered firms. Therefore, bidder's working / have worked as Independent Engineer / Owner's Engineer / Project Monitoring Services (PMS) provider for coal sector may please be considered in this clause. This will result into wider participation by the bidders. Hence, under "Engagement head", Ongoing projects should also be added along with completed projects for assigning marks.</p>	The Ongoing work of the Bidder for owner's engineer shall be also considered as eligible Projects for assigning marks under this criteria A.2

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		notarized translation to English language only		
5	5.2. Technical Score Criteria A.1		<p>Type of Scope: Preparation of Detailed Project Report (DPR) / Feasibility Study for Coal Mining/Bauxite/Iron Ore/ Rock Phosphate/ etc. Projects at the locations specified below</p> <p>Location of Project Coal Mine: Australia/ South Africa/Indonesia/ Anywhere in the world</p> <p>Type of Client: Government owned firm/ Private sector registered firm.</p> <p>Engagement: Completed work shall be considered eligible for assigning marks.</p> <ul style="list-style-type: none"> • Relevant portion of Work Order / contract and Client completion certificate to be submitted as evidence. • Different projects (with separate Work Orders / Purchase Orders and separate scope) with the same client can be cited as separate projects. <p>In case the Bidder is a foreign firm then documents other than English language should be accompanied by a notarized translation to English language only.</p>	Bidders experience in coal sector is required. RFP Conditions remain unchanged.
6	5.2. Technical Score Criteria A.2		<p>Type of Scope: Development of Project Performance Monitoring Mechanism / Deputation as Owner's Engineer / Work Plan Supervision/ development of Operation Readiness Plan</p> <p>Type of Client: Government owned firm/ Private sector registered firm.</p> <p>Sector: The work must relate to Coal Mining only.</p>	Bidders experience in coal sector is required. RFP Conditions remain unchanged.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			<p>Engagement: Completed work shall be considered eligible for assigning marks.</p> <ul style="list-style-type: none"> • Relevant portion of Work Order / contract and Client completion certificate to be submitted as evidence. • Different projects (with separate Work Orders / Purchase Orders and separate scope) with the same client can be cited as separate projects. <p>In case the Bidder is a foreign firm then documents other than English language should be accompanied by a notarized translation to English language only.</p>	
7	5.2. Technical Score Criteria C.1		Understanding of the critical factors/parameters for the preparation of bankable DPR /feasibility study for coal mining projects.	RFP conditions remain unchanged
8	5.2. Technical Score Criteria C.2		Experience pertaining to the preparation of Operational Readiness Plan / Project performance monitoring and review Mechanism for Coal Mining Projects – 2 Case Studies	RFP conditions remain unchanged
9	5.2. Technical Score Criteria C		<p>Team Leader</p> <p>1. Educational Qualification</p> <ul style="list-style-type: none"> • Graduation in Mechanical / Metallurgy/mining /Geology or equivalent <p>2. Experience</p> <ul style="list-style-type: none"> • Total Experience: 15 Years Coal Mining Sector experience: 15 years 	RFP conditions remain unchanged

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			<p>1. Relevance of experience: 4 marks</p> <ul style="list-style-type: none"> • 3 relevant projects / assignments: 2 marks. • Over 3 relevant projects / assignments: 4 marks <p>Relevant Project is defined as Prefeasibility study / Feasibility study/ Detailed Project Report for Coal mining Projects</p> <p>2. Length of the Experience: 3 marks</p> <ul style="list-style-type: none"> • 15 years of total experience: 2 marks • >15 years of total experience: 3 marks <p>Total (1+2): 7 Marks</p>	
10	5.2. Technical Score Criteria C		<p>1. Relevance of experience for Geological Modelling Expert : 3 marks</p> <ul style="list-style-type: none"> • Geological Modelling for 2 Coal/Lignite one Mining Projects: 2 marks • Geological Modelling in 3 or more Coal/Lignite ProjectsThe Geological Modelling to be carried out by hiring Third party agency: 3 marks <p>2. Length of Experience: 6 marks</p> <ul style="list-style-type: none"> □ 10 years: 2 marks □ 15 or Higher years: 3 marks <p>Total (1+2): 6 Marks</p>	RFP conditions remain unchanged
11	Section II	Scope of Work	Whether the Geological Block model in digital format Minex /Surpac /Micromine /datamine is available with validation of surface topography and string files in csv/text format. Would it need cleaning of database and remodeling again or not?	Yes. Geological Model is available in Minex Software with string files in csv/text format. The Service Provider can undertake cleaning after reviewing it if it is required in its opinion post review.
12	Section II	Scope of Work	With our earlier experience of CMPDIL, Exploration databases our suggestion is to validate the Resource footprint in first 5 years of Life of Mine	The Service Provider shall undertake comprehensive review and assessment of

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			with Validation (twinning of boreholes) drilling and analysis. Geotech Considerations for this area can also be validated as we are not sure whether any Geotech drilling was undertaken to determine the Partings and High Wall geotechnical parameters.	existing Geological Report/ Model and undertake gap analysis. Based on gap analysis, the Service Provider shall advise on suggested paths including additional drilling if required along with detailed drilling plan for estimation of Reserves.
13	Section II	Scope of Work	Whether as a part of ESG/ Environmental Assessment go / no go areas have been demarcated which can be utilised for choosing the resource footprint for mine start up and first 5 years of operations.	At present, there are no such demarcation done.
14	Section II	Scope of Work	Sensitivity of the Mining Concession with respect to any future Developmental Projects of National Importance like Rail/Road Freight Corridors or defense requirements etc.	At present, there are no such conditions are applicable.
15	Clause 5.2 A1 and 5.2 C	Type of Scope: Preparation of Detailed Project Report (DPR) / Feasibility Study for Coal Mining Projects at the locations specified below	Regarding this we wanted to communicate to GMDC that the PFS (Pre-Feasibility Study) undertaken in South African Mining Industry is akin to DFS (Detailed Feasibility Study) studies intensity in India. We have undertaken many such PFS/FS for Coal Projects, details of which can be shared with yourselves. The PFS studies undertaken at our firm previously includes all the aspects Geological, Mining (Mine development/Design/Optimization), Engineering & Infra , Coal Handling/beneficiation, Logistics , Financial Evaluation/Risk Assessment and Mine Closure and are very comprehensive in nature.	Agreed, however the PFS Study to be considered as eligible experience only if it covers comprehensive work encompassing aspects such as Geological Reserve validation/ estimates, Mining Scheme detailed Engineering & Infra planning, planning for Coal Handling/beneficiation and equipment's, Logistics planning, Costs Estimates, Financial Modelling and Financial Evaluation/Risk Assessment and Mine Closure Planning.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			<p>The preferred option of PFS is further detailed and costed to make a judicious investment/bankable call .</p> <p>Hence we request yourselves to keep in consideration the explanation so that there is no confusion with respect to terminology followed in International/Indian context.</p> <p>Your confirmation on this will assist us in submission of our bid documentation. Looking forward to be of assistance to GMDC.</p>	
15	7.3	Provision is made for submission of 10% performance security by the successful bidder but provision for mobilization advance is not in the tender.	Kindly reduce the Performance bank guarantee from 10% to 5% in line with our PSU Tenders specifically Central Government Tenders.	RFP conditions remain unchanged
16	5.1(ii)	It is sought that the bidder must have an average annual audited revenue of INR 12 crores in the last three years.	<p>The requirement of an Average Annual Turnover of INR 12 Crores for last 3 years is on very higher side for work of this nature. Central Government has notified wherein the provision for Relaxation of Norms for Startups & MSME the prior Turnover criteria is made as per the GoI, Ministry of Micro, Small & Medium Enterprise – Policy Circular dated 10-03-2016. In compliance to it, various Govt Dept. are considering relaxation for the same, following are few evident OMs:</p> <p>1. Ministry of Micro, Small & Medium Enterprise – OM dated 10-03-2016</p>	RFP conditions remain unchanged

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
			<p>2. Ministry of Finance – OM dated 25-07-2016 & 20-09-2016</p> <p>3. Ministry of Heavy Industries & Public Enterprises – OM dated 08-11-2016</p> <p>(copy enclosed as Appendix-1) Hence, we request to relax the Turnover Criteria for the bidders (service providers) who fall under the category of startups and MSME and registered with DIPP having valid Start Up certificate.</p>	
17	5.2(A)(1)	Experience of bidder for Preparation of Detailed Project Report (DPR) / Feasibility Study for Coal Mining Projects at the specified location Australia/ South Africa/ Indonesia is given	The CVC guideline suggests that experience for similar projects is to be considered. Mining Sector in India is heavily governed and regulated across value chain including planning, operations etc. and hence for preparing plan and feasibility report, Consultant must have local experience of India and should have relevant accreditation from NABET (for MPPA). Therefore, relevant experience in India must be asked for and considered for similar work for Detailed Project Report (DPR) / Feasibility Study/ Mining Plan/ Operation plan for Coal Mining Projects.	Please refer to answer to pre bid query no 1
18		Development of Project Performance Monitoring Mechanism / Deputation as Owner's Engineer / Work Plan Supervision/ development of Operation Readiness Plan As per current criteria: Completed work shall be	<p>Following should be considered:</p> <p>Development of Project Performance Monitoring Mechanism / Deputation as Owner's Engineer / Work Plan Supervision/ development of Operation Readiness Plan/Operational Planning/Project Management for Open Cast Coal Mining Project should be considered as Similar Project.</p>	Please refer to answer to pre bid query no 4 .

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
	5.2(A)(2)	considered eligible for assigning marks	<p>Further typically such work of Project Management/Owner's Engineer are multi year long term projects and indeed consultant should have experience of long term project.</p> <p>Hence Ongoing work orders must be considered. Further duration of such project should be atleast 2 years to prove that consultant has experience of actually delivering the plan.</p> <p>Hence criteria must be modified to allow ongoing work including Project Management/Monitoring work of atleast 2 year or more tenure in OC Coal Mines.</p>	
19	5.2(B)	Under the team composition, the experience of Team leader asked is 15 years however no experience is asked for DPR Preparation or Mine Plan, not specified how many years of experience is required in mining planning and designing for the Team Leader	<p>As the Job of Team Leader is crucial and highly responsible for decision-making, mobilizing, and getting work done related to mining, reports / DPR preparation within time.</p> <p>Hence following additional qualification is must for Team Leader (TL):</p> <ul style="list-style-type: none"> • TL should have atleast 10 years of experience in mine planning and design. • TL must have prepared and got 3 mine plans approved for coal • TL must be full time on the rolls of Bidder. 	RFP Conditions remain unchanged
20	7.2(vi)	"Upon Completion of Work for the Part 1& 2 of the Scope of Work, GMDC shall issue	<ol style="list-style-type: none"> 1. The date of submission of part 1 of deliverable i.e. final DPR may be considered for the completion date for part 1 work and Date of submission of part 2 of deliverable i.e. 	<ol style="list-style-type: none"> 1. Agreed 2. Agreed

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		Notice to Proceed for Part 3 of the Scope of Work”	<p>Operation Readiness Plan to be considered completion date for part 2 work. However, no timelines have been defined for initiation of Part 3 Work which makes project open ended. There should be defined timelines say 3-6 months within which Part 3 shall be initialized.</p> <p>2. Also “Notice” to be given to successful bidder should be for 30 days instead of 15 days for mobilization of team since resources will have deployment commitment and make necessary facilities.</p>	
21	Annex-2	The bidder’s experience and other documents certification by the bidder by themselves.	Bidder’s Self-certified certificate or certificate issued by CA, work order of ongoing works, approved mining plan copy/letter of approval & and other documents required for qualification eligibility are requested to be considered since client completion certificate may not be available always	Agreed.
22	2.5	Earnest Money Deposit (EMD)/Bid Security, relaxation not given to the bidders who fall under the category of startups and MSME	The Circular & OM shared clause 5.1(ii) is requested to be considered and relaxation in EMD to the bidders falling under the category of startups and MSME to be extended.	<p>Agree. Following para stands inserted to clause 2.5.</p> <p><i>“The Bidder having valid MSME certificate as on bid submission date shall be exempted from the submission of EMD and RFP Fees.”</i></p>
23	1.5	Relaxation for paying Tender Fee for bidders who are falling under startups and MSME	The Circular & OM shared clause 5.1(ii) is requested to be considered and relaxation in Tender fee to the bidders falling under the category of startups and MSME to be extended.	
24	5.1.(i)	It is mentioned that the bidder to be either a Limited Liability Partnership firm registered	It is requested to allow consortium of bidders to participate in the bids process to bring together global expertise with local flavour. The two	RFP Conditions remain unchanged.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		under LLP act or a Company under the India Companies Act 1956/2013	consortium members can together meet entire Qualification Criteria	
25	2(b)(iii)	Provision for making Payment of Part -3 on the quarterly basis and provision for escalation is not made for part-3 works, although it is a long-term contract.	<p>Payment towards part-3 work is requested to be considered on monthly basis.</p> <p>10% yearly escalation is requested be considered on last year's value to compensate the inflation. The base year to be considered FY: 2024-25. So from April,2025, 1st, April, 2026 , 2nd and so on escalation may be considered since in such long term project, rates cannot be held constant and is common practice in all the PSU tenders.</p>	<p>The payment for the Part 3 of the Scope of work shall be made on quarterly basis.</p> <p>The annual escalation of 5% in rate of Part 3 shall be applied to the Previous year's rate for making payments for Part 3 of the Scope of work.</p>
26	2(3), 5.2(C)(2)	The words specified in the tender like, owner's engineer & work for Operational Readiness Plan, Project performance monitoring, and Performance Monitoring Mechanism may not match exactly the same designation and work	A similar nature of work performed by a person requested to be considered for his/her eligibility and the bidder under whom the person has worked/ working is requested to be considered as hand-on experience for the bidder.	Similar nature of work as reflected in the project experience credential of bidding firm in its showcased projects shall be considered eligible experience.
27	4.4(2)	It is asked to submit the Documentary evidence for work experience from the client such as relevant portion of Work Order/contract/Client completion certificate	The nature work is long term for part-3, so the ongoing works having work order with validity 2 year requested to be considered as the GoI, MoC gives five 5 years for mining development while approving the mining plan. Therefore, the Self-certified of mine plan approved letter, work order of ongoing work requested to be considered as completion certificate/ completion of work.	Agreed.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
28	5.1(i)1 Page No 28	Pre-Qualification Criteria The Bidder shall any firm or body corporate either Indian registered subsidiary/ Sister concerns of foreign firm OR foreign firm registered in foreign county under respective laws of country of origin and having the approvals and permissions required under law to conduct business in India. If it is either Indian registered subsidiary/ Sister concerns of foreign firm, then it should be then it should be either Limited Liability Partnership firm registered under LLP act or a Company under the India Companies Act 1956/2013.	Kindly confirm whether firm registered solely in India is eligible to participate.	Please refer to criteria 5.1 (i). The Indian registered subsidiary/ Sister concerns of foreign firm are permitted to participate in this RFP.
29	1(iv) Page no 8	TERMS OF REFERENCE / SCOPE OF WORK: (iv) The Consulting Fees i.e., man month rate for Part 3 of the Scope of Work while may not be evaluated competitively, will be subject to test of reasonableness and	It is indicated in the RFP that the Consulting Fees i.e. man month rate for Part 3 of the Scope of Work may not be evaluated competitively, however, the same will be subject to test of reasonableness and consistency with respect to fees for Part 1 and Part 2 of the Scope of Work. Kindly clarify the followings:	As the magnitude of work pertaining to Part 3 is depended on the outcome of Part 1 and Part 2 of the study, therefore it was difficult to estimate number of man months of scope required in Part 3. However, RFP attempts to discover man month rate for the part 3 through this RFP. Therefore, the rate of Part 3 will not be evaluated competitively for the purpose of Price Score Calculation, however, reasonability and consistency to be assessed by requesting

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		consistency with respect to fees for Part 1 and Part 2 of the Scope of Work.	Define the basis for the test of the reasonableness and consistency for evaluation of part 3 of the Scope of Work. It is understood that selection of L1 bidder shall be entirely based on evaluation of Part1 and Part 2 of the scope of work despite the fact that the L1 bidder for the aforesaid part is not L1 for the Part 3 of the scope of work. It may be possible that the bidder may quote low price for the Part 1 and Part 2 while they may compensate the same through quoting the higher amount for part 3 which is not being considered for the RFP evaluation.	breakup for prices of Part 1 and 2 in terms of manmonth rates and comparing these rates with market rates (national/ international) for similar manpower with 30-40% tolerance.
30	1(iv) Page no 8	TERMS OF REFERENCE / SCOPE OF WORK: (ii) Under this RFP, GMDC intends to invite price proposal/Price Bid separately for each of above three parts. The Bidders shall be required to quote lumpsum fees for the Part 1 and Part 2 of the Scope of Work. Whereas Bidders shall be required to quote man month rates for the Part 3 of the Scope of Work.	It is understood that the bidder is required to submit the man month rate for the one engineer/officer for the Part 3 of the scope of work and GMDC and the Service Provider shall decide no of man months required mutually after the relevant information/ outcome is available from the Part 1 and Part 2 of the Scope of Work. Kindly clarify.	Please refer to answer to Pre-Bid Query no 29.
31	A. Part 1- 1(i)	A. Part 1: Preparation of Detailed Project	It is desirable that the base data provided for the geological study will be in softcopy format to	Yes.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
	Page no 9	Report/Feasibility Study: Data review and Audit- (i) Geological Report	enable completion of the subject study within the mandated timeframe.	
32	A. Part 1- 1(ii) Page no 10	A. Part 1: Preparation of Detailed Project Report/Feasibility Study: (i) Geological Resource Estimation- Compare and report on the new geological model versus previous model.	It is to be noted that in order to compare and report on the new geological model versus previous model, the previous geological model should have been worked upon similar workable platform or preferably same platform as the new one, else it may include some additional works. Kindly provide details of the platform/software used for developing the previous model, as mentioned in the clause.	Software used: Minex.
33	No. 3 Page no. 17	SUPPORT FROM GMDC GMDC shall provide all necessary information/ documents/ data, which shall include; a) All study Reports, information and documents pertaining to both coal Projects as available with GMDC.	GMDC shall provide the exhaustive list of available data/reports/studies etc. GMDC shall also provide the details regarding the land, land acquisition details, R&R study/estimated number of PAPs/PAFs, Forest clearance status, if any, NPV paid etc. as these are critical towards preparation of DPR and financial and risk analysis.	GMDC shall provide all study reports (Geological Reports, Mining Plans, EIA, EMP, Mining lease document) to successful Bidder only.
34	5.2 A (1) Page no 29	Technical Score Criteria: Type of Scope: Preparation of Detailed Project Report (DPR) / Feasibility Study for Coal Mining Projects at the locations specified below	Preparation of DPR for coal mining relies on understanding regional and local geology, coal deposits & quality parameters, environmental impacts, local infrastructure, transportation networks, and logistical challenges, socio-economic factors, market demands and local regulatory compliances amongst other.	Please refer to Answer to Pre-Bid query No 1.

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		Location of Coal Mine: Australia/South Africa/Indonesia	<p>Involving local expertise ensures a comprehensive understanding of the unique conditions and challenges inherent to the specific region where the coal mining project is proposed. This knowledge is vital for creating a detailed project report that not only complies with regulations but also considers environmental, social, and logistical aspects, thus enhancing the overall feasibility and sustainability of the project.</p> <p>As both the projects i.e. Baitarni West and Burapahar coal mine located in Odisha state of the country, it is suggested to include location of mine in India in addition to the overseas locations.</p> <p>MECON has wide experience in preparation of DPRs/ FR for various PSU clients like NALCO, KIOCL, NTPC, NMDC, APMDC, OMC, SAIL, HCL, HGML, NINL, MOIL etc and Private clients like JSW, BRPL, JSPL, Deepika Coal Washery, Essel Mining (Aditya Birla Group) etc. Recently we have successfully prepared DPR for Utkal D & E Coal Block of NALCO at Angul, Odisha along with Transaction Advisory Services for selection of MDO.</p>	
35	5.2 (A) 2 Page no 29	Type of Scope: Development of Project Performance Monitoring Mechanism / Deputation as Owner's Engineer / Work Plan Supervision/ development of Operation Readiness	<p>It is suggested to modify the sector eligibility criteria as mentioned hereunder for the given type of scope.</p> <p>Sector: The work must relate to Coal/Metal Mining.</p>	RFP Conditions remain unchanged

Sl. No.	Clause No.	Clause Description	Pre-Bid queries/ Clarification	Response / Addendum / Corrigendum if any
		<p>Plan Type of Client: Government owned firm/ Private sector registered firm.</p> <p>Sector: The work must relate to Coal Mining only.</p>		