

Request for Proposal

For

Technical Services for the Preparation of Pre-feasibility Study for Setting up of Beneficiation Plant for Copper Project, Ambaji, Gujarat

RFP NO.: GMDC/PP&D/008/2025-26

Corrigendum document-1

Gujarat Mineral Development Corporation

April 2026

Clauses 1.6 of Section III, (i.e.: Schedule of Bidding) Bid submission events stand amended as below.

Sr. no.	Event Description	RFP Clause	Amended Clause
4	Last Date and Time of Submission of Technical Bid and Price Bid in Physical Hard Copy	<p>Bidders shall be required to submit the Technical Bid and Price Bid physically in hard copy in sealed cover duly super scribed as mentioned in the RFP clause 4.4 to the GMDC addressed as below through registered post/courier / Speed Post/Hand delivery.</p> <p>Address: Gujarat Mineral Development Corporation Limited, Khanij Bhavan, 132 ft. Ring road, Gujarat University Ground, Vastrapur, Ahmedabad - 380001 Gujarat, India. Land Lines: 079-27912443</p> <p>The submission should be made strictly on or before: 15/05/2026 16:00 Hrs. IST (Indian Standard Time)</p>	<p>Bidders shall be required to submit the Technical Bid and Price Bid physically in hard copy in sealed cover duly super scribed as mentioned in the RFP clause 4.4 to the GMDC addressed as below through registered post/courier / Speed Post/Hand delivery.</p> <p>Address: Gujarat Mineral Development Corporation Limited, Khanij Bhavan, 132 ft. Ring road, Gujarat University Ground, Vastrapur, Ahmedabad - 380001 Gujarat, India. Land Lines: 079-27912443</p> <p>The submission should be made strictly on or before: 03/06/2026 16:00 Hrs. IST (Indian Standard Time)</p>
5	Opening of Technical Bid	On 15/05/2026 at 17:00 Hrs. IST (Indian Standard Time) at GMDC office situated at Ahmedabad as per the address specified in sr. no 4	On 03/06/2026 at 17:00 Hrs. IST (Indian Standard Time) at GMDC office situated at Ahmedabad as per the address specified in sr. no 4
6	Opening of Price Bid	To be indicated at later date after completion of Technical Evaluation	To be indicated at later date after completion of Technical Evaluation